
Unit Cost and Quantity Summary - Highway, BRT and CRT
I‐287 / Tappan Zee Bridge Corridor Project

DEIS Cost Estimates
18 April 2011

Westchester Corridor Rockland Corridor

Elements
Unit Cost 
(2011 $)

Unit
Initial      
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Final           
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Final          
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Initial        
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Initial         
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Final           
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Final           
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THRUWAY
Clear and Grub

Clear and Grub 8,172$               acre 80                                        656,612$                            149                                      1,219,421$                       
Earthwork

Cut to Fill ‐ Average Soils (short cycle) 15$                    cy 82,407                                1,227,870$                        296,759                              4,421,713$                       
Cut to Fill ‐ Average Soils (long cycle) 18$                    cy 82,407                                1,446,250$                        296,759                              5,208,125$                       
Cut to Dispose ‐ Haul offsite 23$                    cy
Fill ‐ From Cut 6$                      cy 318,519                              1,911,111$                        664,815                              3,988,889$                       
Fill ‐ Import 25$                    cy 153,704                              3,804,167$                        71,296                                1,764,583$                       

Rock Excavation
Excavate and Remove Rock ‐ Ripping 361$                  cy
Excavate and Remove Rock ‐ Drill & Blast 614$                  cy 170,370                              104,626,148$                   705,556                              433,288,722$                  

Vegetated Rock Slope
Vegetated Rock Slope 13$                    sf 6,784                                  91,245$                              4,187,400                      56,320,530$                    

Retaining Wall ‐ for Retained Fill
Retained fill: < '6 1,378$               lf 1,650                             2,274,179$                       
Retained fill: 6' to 15' 3,333$               lf 2,750                             9,166,438$                       
Retained fill: 16' to 25'  6,851$               lf 1,850                             12,674,350$                    
Retained fill:  > 25'  12,816$             lf 750                                 9,612,000$                       

Retaining Wall ‐ for Retained Cut
Retained cut: < '6 3,486$               lf 6,360                             22,170,960$                    
Retained cut: 6' to 15' 8,123$               lf 3,900                             31,679,700$                    
Retained cut: 16' to 25'  15,814$             lf 1,750                             27,674,500$                    
Retained cut:  > 25'  23,528$             lf 3,600                             84,700,800$                    
Flood Bound Wall 7,900$               lf

Noise Walls
Noise Walls 1,759$               lf 200                                      351,800$                            9,875                             17,370,125$                    
Remove existing noise walls lf 8,300                             ‐$                                   

Bridge ‐ with Concrete Superstructure 285$                 
New Bridge ‐ xx over I‐287 285$                  sf 132,714                              37,823,490$                     110,546                              31,505,610$                     312,780                         89,142,300$                    
New Bridge ‐ I‐287 Over xx 285$                  sf 91,742                                26,146,470$                     25,400                                7,239,000$                        149,736                              42,674,760$                    
Temporary Bridges 143$                  sf 132,714                              18,911,745$                     110,546                              15,752,805$                     312,780                              44,571,150$                    
Existing Bridge Demo 60$                    sf 106,171                              6,385,136$                        88,437                                5,318,589$                        250,224                              15,048,471$                    
Temp Bridge Demo 60$                    sf 132,714                              7,981,420$                        110,546                              6,648,236$                        312,780                              18,810,589$                    

Thruway Pavement & Finishes ‐ New  16$                    sf 904,319                              14,550,493$                     4,504,018                           72,469,650$                    
1.5" HMA Wearing Course / Top Course 126.00$             ton
2" Binder Course 104.00$             ton
4.5" Base Course  93.00$               ton
Subbase  53.00$               cy
Fine Grade 0.64$                 sf
Lane Markings 2.10$                 lf
Signage 188.00$             lf

Thruway Pavement & Finishes ‐ Mill / Pave 9$                      sf 8,136,962                           69,164,177$                     7,064,404                           60,047,434$                    
1.5" HMA Wearing Course / Top Course 126.00$             ton
2" Binder Course 104.00$             ton
4.5" Base Course  93.00$               ton
Subbase  53.00$               cy
Cold Mill 1.52$                 sf
Lane Markings 2.10$                 lf
Signage 188.00$             lf

Interchange Ramps ‐ includes earthwork, pave, a
Ramp: < 6' 96.17$               sf 56,886                                5,470,727$                        91,543                                8,803,690$                       
Ramp: 6' to 15' 132.95$             sf 132,623                              17,632,228$                     640,480                              85,151,816$                    
Ramp: 16' to 25'  188.40$             sf 284,142                              53,532,353$                     319,632                              60,218,669$                    
Ramp:  > 25'  288.75$             sf
Additional Ramp Demolitions 7.00$                 sf 87,500                                612,500$                           

STATE AND LOCAL ROADS
Earthwork
Local Road Pavement & Finishes 35$                    sf 238,794                              8,357,790$                        695,870                              24,355,450$                     1,747,159                      61,150,565$                    

1.5" HMA Wearing Course / Top Course 5$                      sf
2" Binder Course 2$                      sf
3" Base Course Lift ‐ Crushed Stone 52$                    cy
1" Subbase ‐ Drain Rock 55$                    cy
Sidewalk ‐ Concrete CIP 11$                    sf
Edge Drain  65$                    lf
Fine Grade 2$                      sf
Striping  1$                      lf
Lighting 50$                    lf
Signage 5$                      lf

PEDESTRIAN FACILITIES
Tool Booth (allowance) 60,000,000$     ls
Pedestrian Facilities (allowance) 25,000,000$     ls 1                                          12,500,000$                     1                                          12,500,000$                     1                                     25,000,000$                    
DRAINAGE
Drainage

Water Quality Treatment Areas 13$                    sf 565,625                              7,172,125$                        524,375                              6,649,075$                       
Storm Drainage‐ RCP 48" 388$                  lf 87,000                                33,756,000$                     197,000                              76,436,000$                     212,000                              82,256,000$                     190,000                              73,720,000$                    
Drainage (allowance) 10,000,000$     ls

UTILITIES
Electric ‐ Duct Bank  195$                  lf 26,000                           5,070,000$                        73,000                                14,235,000$                     61,000                           11,895,000$                     74,000                                14,430,000$                    
Fiber ‐ Duct Bank  550$                  lf 84,480                           46,464,000$                     84,480                                46,464,000$                     84,480                           46,464,000$                     84,480                           46,464,000$                    
Gas ‐ Welded Steel Pipe 8"  284$                  lf 21,000                           5,964,000$                        45,000                                12,780,000$                     45,000                           12,780,000$                     40,000                                11,360,000$                    
Telephone / Info Cable ‐ Duct Bank  185$                  lf 19,000                           3,515,000$                        56,000                                10,360,000$                     39,000                           7,215,000$                        51,000                                9,435,000$                       
Sewer ‐ RCP 30" 277$                  lf 13,000                           3,601,000$                        46,000                                12,742,000$                     51,000                           14,127,000$                     40,000                                11,080,000$                    
Cable ‐ Duct Bank  185$                  lf 7,000                             1,295,000$                        21,000                                3,885,000$                        15,000                           2,775,000$                        13,000                                2,405,000$                       
Water ‐ Ductile Iron 12" 202$                  lf 17,000                           3,434,000$                        55,000                                11,110,000$                     47,000                           9,494,000$                        47,000                                9,494,000$                       
General Relocate (allowance) 10,000,000$     ls
BUS RAPID TRANSIT
Viaduct ‐ Single Lane lf

CRT Viaduct: < 20' 7,963$               lf
CRT Viaduct: 20' to 30' 10,036$             lf
CRT Viaduct: 30' to 40'  10,246$             lf
CRT Viaduct: 40' to 50'  10,456$             lf
CRT Viaduct: + 50'  14,295$             lf

Viaduct ‐ Two Lane
CRT Viaduct: < 20' 9,579$               lf
CRT Viaduct: 20' to 30' 11,652$             lf
CRT Viaduct: 30' to 40'  11,862$             lf
CRT Viaduct: 40' to 50'  12,072$             lf
CRT Viaduct: + 50'  15,912$             lf

Clear and Grub
Clear and Grub 8,172$               acre 69                                        562,810$                           

Earthwork
Cut to Fill ‐ Average Soils (short cycle) 15$                    cy
Cut to Fill ‐ Average Soils (long cycle) 18$                    cy
Cut to Dispose ‐ Haul offsite 23$                    cy
Fill ‐ From Cut 6$                      cy
Fill ‐ Import 25$                    cy

Rock Excavation
Excavate and Remove Rock ‐ Ripping 361$                  cy
Excavate and Remove Rock ‐ Drill & Blast 614$                  cy 329,167                              202,144,542$                  

Vegetated Rock Slope
Vegetated Rock Slope 13$                    sf

Retaining Wall ‐ for Retained Fill
Retained fill: < '6 1,378$               lf 3,700                                  5,099,673$                       
Retained fill: 6' to 15' 3,333$               lf 9,500                                  31,665,875$                    
Retained fill: 16' to 25'  6,851$               lf 8,900                                  60,973,900$                    
Retained fill:  > 25'  12,816$             lf 2,100                                  26,913,600$                    

Retaining Wall ‐ for Retained Cut
Retained cut: < '6 3,486$               lf 3,400                                  11,852,400$                    
Retained cut: 6' to 15' 8,123$               lf 16,000                                129,968,000$                  
Retained cut: 16' to 25'  15,814$             lf 8,200                                  129,674,800$                  

Busway HOV / HOT
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Busway HOV / HOT

Retained cut:  > 25'  23,528$             lf 7,100                                  167,048,800$                  
Flood Bound Wall 7,900$               lf

Interchange Ramps ‐ includes earthwork, pave
Ramp: < 6' 96.17$               sf 31,176                                2,998,196$                       
Ramp: 6' to 15' 132.95$             sf 336,342                              44,716,669$                    
Ramp: 16' to 25'  188.40$             sf 368,095                              69,349,098$                    
Ramp:  > 25'  288.75$             sf
Additional Ramp Demolitions 7.00$                 sf 87,500                                612,500$                           

Tunnels ‐ Cut / Cover 35,000$             lf 1,400                                  49,000,000$                    
Texas T Ramps ‐ Retained Fill with Pavements 141$                  sf 512,165                         72,215,265$                    
Texas T ‐ Over Bridges 285$                  sf 43,722                           12,460,770$                    
Texas T ‐ At grade Pavements 16$                    sf 639,972                         10,239,552$                    
Texas T ‐ Station Access  26$                    sf 47,320                           1,244,516$                       
Stations (allowance) 6,000,000$       ea 6                                       36,000,000$                     6                                       36,000,000$                    

At Grade Bus Only Stations (allowance) 3,000,000$       ls
Depots (allowance) 10,000,000$     ea 1                                          10,000,000$                     1                                       10,000,000$                    
Busway Pavement & Finishes 16$                    sf 3,303,500                           52,856,000$                    
Intelligent Transportation Systems (ITS) 50,000,000$     LS 1                                          50,000,000$                     1                                     50,000,000$                    
Bridges 285$                  104,929                              29,904,765$                    
COMMUTER RAIL TRANSIT
Earthwork
CRT in Retained Cut   ‐ no track

CRT in retained cut: < '6 1,378$               lf 10,400                           14,334,216$                    
CRT in retained cut: 6' to 15' 3,333$               lf 17,000                           56,665,250$                    
CRT in retained cut: 16' to 25'  6,851$               lf 300                                 2,055,300$                        31,300                           214,436,300$                  
CRT in retained cut: + 25'  12,816$             lf 300                                 3,844,800$                        1,350                             17,301,600$                    

CRT on Retained Fill ‐ no track
CRT on retained fill: < '6 3,486$               lf 8,200                             28,585,200$                    
CRT on retained fill: 6' to 15' 8,123$               lf 12,400                           100,725,200$                   21,050                           170,989,150$                  
CRT on retained fill: 16' to 25'  15,814$             lf 2,180                             34,474,520$                     5,200                             82,232,800$                    
CRT on retained fill: + 25'  23,528$             lf 2,180                             51,291,040$                    

Viaduct 12,215$             lf 11,485                           140,293,869$                   11,485                           140,293,869$                  
CRT Viaduct: < 20' 9,579$               lf
CRT Viaduct: 20' to 30' 11,652$             lf
CRT Viaduct: 30' to 40'  11,862$             lf
CRT Viaduct: 40' to 50'  12,072$             lf
CRT Viaduct: + 50'  15,912$             lf

CRT Bridges 285$                  sf 102,490                         29,209,650$                     167,949                         47,865,465$                    
Tunnels ‐ Cut / Cover 35,000$             lf 5,500                             192,500,000$                   5,500                             192,500,000$                  
Tunnels ‐ TBM 22,000$             lf 7,500                             165,000,000$                   7,500                             165,000,000$                  
Tunnels ‐ TBM 22,000$             lf
Stations ‐ At Grade (allowance) 5,000,000$       ea 3                                     15,000,000$                     3                                     15,000,000$                    
Stations ‐ Elevated (allowance) 8,000,000$       ea 1                                     8,000,000$                        1                                     8,000,000$                       
Maintenance Facility (allowance) 10,000,000$     ls 1                                     10,000,000$                     1                                     10,000,000$                    
Track Infrastructure 1,090$               lf 76,000                           82,840,000$                     76,000                           82,840,000$                    

Direct Fixation  1,333$               lf
Ballasted 847$                  lf

Signal Systems 500$                  lf 76,000                           38,000,000$                     76,000                           38,000,000$                    
Substations 2,000,000$       ea 11                                   22,000,000$                     11                                   22,000,000$                    
Vent Buildings 2,000,000$       ea 3                                     6,000,000$                        3                                     6,000,000$                       
Access Shafts 2,000,000$       ea 2                                     4,000,000$                        2                                     4,000,000$                       

Subtotal Construction Cost 495,670,231$           2,414,664,488$        1,493,630,129$        1,594,268,862$       


