
ITEM 663.07080225 - FURNISH & INSTALL 8-INCH DIAMETER DUCTILE 

     IRON CEMENT-LINED PIPE, CLASS 52, BURIED 

ITEM 663.07120225 M - FURNISH & INSTALL 12-INCH DIAMETER DUCTILE 

                     IRON CEMENT-LINED PIPE, CLASS 52, BURIED 

ITEM 663.07160225 M - FURNISH & INSTALL 16-INCH DIAMETER DUCTILE 

                                           IRON CEMENT-LINED PIPE, CLASS 52, BURIED 

 

1. DESCRIPTION: 

 

 1.01 This work shall consist of furnishing and installing ductile iron cement-lined pipe,  
 Class 52, buried, in accordance with the contract documents and as directed by   
 the Engineer. 

 

2. MATERIALS: 

 

 2.01 For water lines: As specified in the proposal under "Water Mains and    
 Appurtenances".  All pipe joints shall be FIELD-LOK as manufactured by United   
 States Pipe and Foundry Company or approved equal. 

 

3. CONSTRUCTION DETAILS: 

 

 3.01 For water lines: As specified in the proposal under "Water Mains and    
 Appurtenances".  Water main work shall be performed in accordance with the   
 Westchester County Department of Health requirements. 

 

4. METHOD OF MEASUREMENT: 
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 4.01 This work will be measured as the number of linear feet of ductile iron cement-  
 lined pipe measured along the axis of the pipe satisfactorily furnished and    
 installed. 

 

5. BASIS OF PAYMENT: 

 

 5.01 The unit price bid per linear foot for this work shall include the cost of furnishing  
  all labor, materials (including glands, gaskets, bolts, nuts, etc., for joint    
 connections) and equipment necessary to complete the work. Excavation and   
 backfill and restoration shall be paid for as specified in the appropriate bid items.    
 Necessary water main fittings shall be paid for under their appropriate Item. 

  Progress payments will be made at the unit price bid for 80 percent of the quantity  
 of pipe installed. The remaining 20 percent will be paid for when the hydrostatic   
 testing and disinfection of the system have been completed. 

 


