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       ESTIMATE SUMMARY - COSTS & BID PRICES

 
Bid# Client# Quantity Unit      Direct     Perm    Constr    Equip-     Sub-    Direct  Indirect     Total Total Cost ------Balanced Bid------ | Bid Bid

Bid Description  Manhours      Labor      Matl     Matl     Ment     Contr     Total   Charge     Cost Unit Price Markup Total Unit Price | Price Total
|
|

5500000  32,000.00 TF 455,398 41,887,138 65,147,105 20,667,724 26,978,400 154,680,368 154,680,368 4,833.76 154,680,368 4,833.76 |  4,833.76 154,680,320.00
Final Build - Transit Implementation 14.23 |
  |

|
|

Totals: 455,397 41,887,138 65,147,105 20,667,724 26,978,400 154,680,367 154,680,367 154,680,367 | 154,680,320.00
[ 154,680,368 ] [ 0.0 % ] |

|
|
|

Code between Balanced Bid & Bid Price: U=Unbalanced, F=Frozen, C=Closing Biditem (item to absorb unbalancing differences). |
[bracketed numbers represent adjusted quantities] |
** in front of the Biditem indicates a Non-Additive item
 
Markup % is shown as a percentage of cost

|
|

Engineering  % of TC |
Admin  % of TC |
CM  % of TC |
Contingency  % of TC |
Escalation  % of TC |
Markup on Resource Costs   |

|
|

********* TOTAL JOB =====> 455,397 41,887,138 65,147,105 20,667,724 26,978,400 154,680,367 154,680,367 154,680,367 | 154,680,320.00
|

 
Spread Indirects On     TOTAL COST Spread Markups On     TOTAL COST Spread Addons&Bonds On     TOTAL COST
 
-----Estimate Notes-----
Bid Date:  Owner: Engineering Firm:

Estimator in Charge:  AF
 

Desired Bid (if specified)= 0.00 Sort: Hold Acct:  N Subitem:  N NonAdd:  N
Last Summary on 05/02/2011 at 4:51 PM.
Last Spread on 05/02/2011 at 4:51 PM.


