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ESTIMATE SUMMARY - COSTS & BID PRICES

Bid# Client# Quantity Unit Direct Perm Constr Equip- Sub- Direct Indirect Total TotalCost e Balanced Bid------ | Bid Bid
Bid Description Manhours Labor Matl Matl Ment Contr Total Charge Cost Unit Price Markup Total Unit Price | Price Total
5500000 32,000.00 TF 455,398 41,887,138 65,147,105 20,667,724 26,978,400 154,680,368 154,680,368 4,833.76 154,680,368 4,833.76 | 4,833.76  154,680,320.00
Final Build - Transit Implementation 14.23 |
|
Totals: 455,397 41,887,138 65,147,105 20,667,724 26,978,400 154,680,367 154,680,367 154,680,367 | 154,680,320.00
[ 154,680,368 ] | [ 00%]

Code between Balanced Bid & Bid Price: U=Unbalanced, F=Frozen, C=Closing Biditem (item to absorb unbalancing differences). |
[bracketed numbers represent adjusted quantities] |
** in front of the Biditem indicates a Non-Additive item

Markup % is shown as a percentage of cost

Engineering % of TC
Admin % of TC
CM % of TC
Contingency % of TC
Escalation % of TC

Markup on Resource Costs

Fxdkkdx TOTAL JOB =====> 455,397 41,887,138 65,147,105 20,667,724 26,978,400 154,680,367 154,680,367 154,680,367 | 154,680,320.00
Spread Indirects On  TOTAL COST Spread Markups On  TOTAL COST Spread Addons&Bonds On  TOTAL COST

Bid Date: Owner: Engineering Firm:
Estimator in Charge: AF

Desired Bid (if specified)= 0.00 Sort: Hold Acct: N Subitem: N NonAdd: N
Last Summary on 05/02/2011 at 4:51 PM.
Last Spread on 05/02/2011 at 4:51 PM.



