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ESTIMATE SUMMARY - COSTS & BID PRICES

Bid# Client# Quantity Unit Direct Perm Constr Equip- Sub- Direct Indirect Total TotalCost e Balanced Bid------ | Bid Bid
Bid Description Manhours Labor Matl Matl Ment Contr Total Charge Cost Unit Price Markup Total Unit Price | Price Total
4300000 17,455.00 CY 81,064 7,419,478 2,725,696 5,637,999 15,783,173 15,783,173 904.22 15,783,173 904.22 | 904.22  15,783,160.10
Approach - Final Build Substructure - Cro 4.64 |
|
4400000 107,844.00 CY 497,930 45,583,689 53,569,518 25,006,715 25,000,000 149,159,921 149,159,921 1,383.11 149,159,921 1,383.11 | 1,383.11 149,160,114.84
Approach - Final Build - Superstructure - 4.62 |
|
5300000 8,754.00 TON 261,149 23,487,149 44,871,045 10,627,662 172,800 79,158,656 79,158,656 9,042.57 79,158,656 9,042.57 | 9,042.57  79,158,657.78
Main Span - Final Build - Superstructure 29.83 |
|
5500000 32,000.00 TF 86,989 7,933,658 10,981,105 3,427,731 17,318,400 39,660,895 39,660,895 1,239.40 39,660,895 1,239.40 | 1,239.40  39,660,800.00
Final Build - Transit Implementation 2.72 |
|
Totals: 927,131 84,423,972 112,147,364 44,700,106 42,491,200 283,762,644 283,762,644 283,762,644 | 283,762,732.72
[ 283,762,645 ] | [ 00%]
|
Code between Balanced Bid & Bid Price: U=Unbalanced, F=Frozen, C=Closing Biditem (item to absorb unbalancing differences). |
[bracketed numbers represent adjusted quantities] |
** in front of the Biditem indicates a Non-Additive item
Markup % is shown as a percentage of cost
|
|
Engineering % of TC |
Admin % of TC |
CcM % of TC |
Contingency % of TC |
Escalation % of TC |
Markup on Resource Costs |
Fkskrkkkkx TOTAL JOB =====> 927,131 84,423,972 112,147,364 44,700,106 42,491,200 283,762,644 283,762,644 283,762,644 | 283,762,732.72

Spread Indirects On TOTAL COST Spread Markups On  TOTAL COST Spread Addons&Bonds On  TOTAL COST

Bid Date: Owner: Engineering Firm:
Estimator in Charge: AF

Desired Bid (if specified)= 0.00 Sort: Hold Acct: N Subitem: N NonAdd: N
Last Summary on 05/02/2011 at 11:26 PM.
Last Spread on 05/02/2011 at 11:26 PM.



