


ITEM 690.6202--25 -  INSTALLATION OF TOLL TREADLE FRAME  
 
3. CONSTRUCTION DETAILS: 
 
 3.01 (cont’d) 
 
  When placing concrete at the treadle frame, extreme care shall be taken to prevent concrete from 

encroaching above the bottom bars of the treadle pad’s recess.  Concrete must be flush with the top of 
these bars to provide full support for the pad. 

 
  All work shall be accomplished as shown on the plans and as directed by the Engineer. 
 

3.02 The frames shall be set to conform to the adjacent transverse pavement grade (i.e., cross-slope). 
 
  The treadle frames in reversible lanes shall be installed such that their longitudinal grade is 0% (i.e., 

flat). 
 
  The treadle frames in one-way lanes shall be installed such that their longitudinal grade is 3% (i.e., 3/8 

inch per foot) sloped so that the leading edge (the edge toward traffic) is lower than the trailing edge. 
 

3.03 The treadle frames shall be secured to prevent movement during concrete pouring operations.  The 
Contractor shall provide a partial footing as a base to support the frame as approved by the Engineer 
and as indicated on the Drawings. 

 
3.04 Prior to concrete pouring operations, it will be the Contractor’s responsibility to connect all necessary 

drains and conduits.  These items shall be provided as indicated on the drawings. 
 

3.05 The Contractor shall verify treadle frame bushing alignment and spacing prior to setting in concrete.  
Thread size and pitch shall be in English units. 

 
3.06 After concrete pouring operations, the treadle frames shall be cleaned and prepared as directed by the 

Engineer for receipt of the treadle body to be supplied and installed by others. 
 
4. METHOD OF MEASUREMENT: 
 

4.01 The work shall be measured on an each basis for the number of treadle frame units, installed as 
described in the Contract Plans and in this specification. 

 
5. BASIS OF PAYMENT: 
 

5.01 The unit price bid shall include the cost of furnishing all labor, materials, and equipment necessary to 
satisfactorily complete the work. 
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